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Joseph Exgar, Esq. 
Commissioner of Public Buildings. 

Sir : I herewith present an estimate, which I have prepared, of the 
continuation of the works at the Capitol. In making these estimates, 
I have embraced a greater variety of objects than I think can be 
effected in the course of one season, for the purpose of asking the 
attention of the Honorable Committee to ihe general arrangement of 
the out buildings, the location of which, definitively, becomes now 
necessary, to carry on the work to advantage. These buildings are: 

An engine house, a guard house, lodges for porters or police officers, 
stables for messengers’ horses, and one or more houses for the Super¬ 
intendents of the Capitol. 

I take the liberty to mention the above for consideration; also, to state, 
that the Rotundo, when painted, will be complete in its architecture, 
but that four vacant spaces remain to be filled with historical subjects, 
and to express a hope that measures will be taken to procure them. 

Respectfully, your obedient servant, 
CHARLES BULFINCH. 

January 11, 1827. 

Estimate for continuing the Work on the Capitol of the United States, 
for the year 1827. 

349 Tons of free stone wanted, to complete 
the arches, at 9, - • - g 3,145 20 

Bricks for the unfinished arches, 100,000 laid 
at g 10, - - - - - 1,000 00 

Foundation stone under arches and 
West wall, - - 351 perch 

Foundation stone under the lowest 
flight of steps, - - 316 do 

667 at 3, 2,001 00 
11 Arches complete, free stone and work to 

each g 601, - - - 6,611 00 
Brick work on do. 20,000 eaeh, 220,000 

at g 10, - - - - - 2,200 00 
Carpenter’s work, centres, door and materials, 641 61 
Work on 1600 feet straight wall, West, 

at 35 cts. - 560 
Setting do - - - - 264 

-- 824 00 
Arches and steps in centre of West front, per 

particular estimate, - - -'21,021 71 
South platform, prepared for iron railing, - 624 91 
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North platform prepared for iron railing, - 624 
Iron scroll railing in addition to what is on 

hand, to he placed over the arches, 223 feet, 
at g 3, - - v - - 669 

Brick paving over the arches, 400 feet, - 400 
Steps to entries and galleries, North and 

South, and leading from the platforms, with 
pedestals to railing, - - - 1,049 

Stone paving of North and South platforms, 
5280 feet, - 5,280 

Engine house, guard house, and two lodges of 
stone, 7000, - - - 28,000 

To finish the interior courts, - - 1,446 
Stoves and pipes to warm passages and Ro- 

tundo, - 600 
To finish painting the rotundo, - - 300 
Iron railing to guard the paintings, 120 feet, 

Sat 10, - - - - - 1,200 
Making and gilding 4 frames to vacant pannels 1,200 
Sculptors and carvers, to finish work com¬ 

menced ----- 6,000 

Painting the East portico, arches, &c. - 1,500 
400 feet iron scroll railing, on North and 

South lines, at g 3, - - - 1,200 
1800 cubic ft. of free stone foundation, for do. 2,000 
800 feet of iron railing to enclose garden 

grounds, with foundation, plinth, and rail¬ 
ing, at $ 10, - - - - 8,000 

Paving foot way with bricks, on East side of 
the building, in length 600 feet, at g 1, - 600 

Removing 16,400 cubic yards of earth from 
the East grounds, at 15 cents, - - 2,460 

Removing 2000 yards on West ground, - 300 
Graduating and improving grounds, - 2,000 
Four carpenters employed six months, - 720 
Six laborers do. - 720 
Horse and cart to remove rubbish, &c. - 450 

Remaining of last year’s appropriation, 29,955 
Deduct paid for 490 tons of stone since 

the Commissioner’s report, at g 9, - 4,410 
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25,545 00 

$ 79,244 05 

Respectfully presented by 
CHARLES BULFINCIl, Arch’t of Cap. 

January 11, 1827. 
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Joseph Elgar, Esq. 
Commissioner of Public Buildings. 

Sir : I herewith present an estimate, which I have prepared, of the 
continuation of the works at the Capitol. In making these estimates, 
I have embraced a greater variety of objects than I think can be 
effected in the course of one season, for the purpose of asking the 
attention of the Honorable Committee to the general arrangement of 
the out buildings, the location of which, definitively, becomes now 
necessary, to carry on the work to advantage. These buildings are: 

An engine house, a guard house, lodges for porters or police officers, 
stables for messengers’ horses, and one or more houses for the Super¬ 
intendents of the Capitol. 

I take the liberty to mention the above for consideration; also, to state, 
that the Rotundo, when painted, will be complete in its architecture, 
but that four vacant spaces remain to be filled with historical subjects, 
and to express a hope that measures will be taken to procure them. 

Respectfully, your obedient servant, 
CHARLES BULFINCH. 

January 11, 1827. 

Estimate for continuing the Work on the Capitol of the United States, 
for the year 1827. 

349 Tons of free stone wanted, to complete 
the arches, at 9, - . - g 3,145 20 

Bricks for the unfinished arches, 100,000 laid 
at g 10, - - - - - 1,000 00 

Foundation stone under arches and 
West wall, - - 351 perch 

Foundation stone under the lowest 
flight of steps, - - 316 do 

667 at 3, 2,001 00 
11 Arches complete, free stone and work to 

each g 601, - 6,611 00 
Brick work on do. 20,000 eaeli, 220,000 

at g 10, - - - - - 2,200 00 
Carpenter’s work, centres, door and materials, 641 61 
Work on 1600 feet straight wall, West, 

at 35 cts. - 560 
Setting do - - - - 264 

-- 824 00 
Arches and steps in centre of West front, per 

particular estimate, ... ’21,021 71 
South platform, prepared for iron railing, - ' 624 91 
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North platform prepared for iron railing, - 624 91 
Iron scroll railing in addition to what is on 

hand, to he placed over the arches, 223 feet, 
at g 3, - - - - 669 00 

Brick paving over the arches, 400 feet, - 400 00 
Steps to entries and galleries, North and 

South, and leading from the platforms, with 
pedestals to railing, - - - 1,049 30 

Stone paving of North and South platforms, 
5280 feet, .... 5,280 00 

Engine house, guard house, and two lodges of 
stone, 7000, - 28.000 00 

To finish the interior courts, - - 1,446 41 
Stoves and pipes to warm passages and Ro- 

tundo, - 600 00 
To finish painting the rotuwdo, - - 300 00 
Iron railing to guard the paintings, 120 feet, 

Sat 10, - - - - - 1,200 00 
Making and gilding 4 frames to vacant pannels 1,200 00 
Sculptors and carvers, to finish work com¬ 

menced ----- 6,000 00 

Painting the East portico, arches, &c. 
400 feet iron scroll railing, on North and 

South lines, at S3, 
1800 cubic ft. of free stone foundation, fordo. 
800 feet of iron railing to enclose garden 

grounds, with foundation, plinth, and rail¬ 
ing, at S 10, 

Paving foot way with bricks, on East side of 
the building, in length 600 feet, at S 1, 

Removing 16.400 cubic yards of earth from 
the East grounds, at 15 cents, 

Removing 2000 yards on West ground, 
Graduating and improving grounds, 
Four carpenters employed six months, 
Six laborers do. 
Horse and cart to remove rubbish, &c. 
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84,839 05 

19,950 00 

S104,789 05 
Remaining of last year’s appropriation, 29,955 
Deduct paid for 490 tons of stone since 

the Commissioner’s report, at g 9, - 4,410- 25,545 00 

8 79,244 05 

Respectfully presented by 
CHARLES BULFINCH, Arch’tof Cap, 

January 11, 1827. 
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